

ERWIN DATA MODELER PREPAID CONVERSION PACKAGE – SMALL

Overview

The **ERWIN DATA MODELER PREPAID CONVERSION PACKAGE - SMALL** service is a fixed-price implementation package, up to **40 hours**, designed to assist Customer with the conversion of Power Designer (.ldm, .pdm, and .cdm) models to erwin Data Modeler (.erwin) files.

NOTES:

1. The **ERWIN DATA MODELER PREPAID CONVERSION PACKAGE - SMALL** includes the conversion of Power Designer (.ldm, .pdm, and .cdm) models to erwin Data Modeler (.erwin) files:
 - **Up to 100 files (by count)** or
 - **Up to 101MB size**, whichever is higher

The **ERWIN DATA MODELER PREPAID CONVERSION PACKAGE - SMALL** implements the following stages:

- **Discovery and Prerequisites Validation:** Validate the version of Power Designer (.ldm, .pdm, and .cdm) supporting the current version data modeler with sample files.
- **Environment Setup:** Identify a shared location to post the files.
- **Conversion:** Convert the Power Designer (.ldm, .pdm, and .cdm) to the latest version of erwin Data Modeler and post-converted files to the shared drive.

The benefits of leveraging the erwin by Quest **ERWIN DATA MODELER PREPAID CONVERSION PACKAGE - SMALL** include:

- Minimize the effort and complexity in converting Power Designer models to erwin Data Modeler.
- Efficient, risk-free implementation, with Quest supporting the conversion of the models and ready to use with erwin Data Modeler.

Activities Description

The Quest erwin Professional Services team will work closely with relevant Customer stakeholders and subject matter experts, as well as internal teams, to prepare and complete the entire process.

- Model migration is planned via the MITI bridge available in erwin DM, and model data is migrated according to the MITI implementation.
- Models converted to the latest version of erwin DM
- Any issues in the converted models will be routed through Quest support, and model data is not validated by erwin Professional Services.

The duration of performance of activities described below may vary based on:

- The size of the models & number of models
- Connectivity to shared drive, etc.

To support the deployment, the erwin professional services consultant will:

Discovery and Prerequisites validation

- Review the existing Power Designer files and validate with sample models.

- The Power Designer (.ldm, .pdm, and .cdm) only
- Report with a list of all the models and their target database on Power Designer.

Power Designer file versions supported:

- CDM – 7.5 to 16.x
- LDM – 15.x to 16.x
- PDM 6.1.x and 7.5 to 16.x

Conversion & Migration

The designated erwin consultant will deliver the following Project Deliverables:

- Converted erwin data models to the shared drive as agreed.

Prerequisites and Assumptions

Conditions and Limitations

Conditions

Customer must have a compatible version of erwin DM installed.

Limitations

This package shall not exceed **40** hours of effort.

Prerequisites and Assumptions

Quest will provide a technical specifications document two weeks before the engagement. This must be reviewed, assessed, and discussed with Quest for clarification. Failure to complete these prerequisites will result in delays, which may mean that the above Project Deliverables cannot be met. Quest is not responsible for any delay in schedule or milestone delivery that may result from the below assumptions not being met.

- The scope of services assumes just one set of files as agreed.
- Services do not include Travel & Expenses. Travel & Expenses will have an additional cost if incurred solely due to a request by Customer and will be invoiced at cost. All travel must be preplanned through project management.
- Customer will ensure the target environment meets or exceeds the hardware and operating environment software minimum specifications outlined in the installation guide.
- If Customer desires Quest to perform the physical installation, all VPN access, VDI/desktop access, standard and privileged accounts, and all other required connectivity must be in place to ensure Quest's activities can be completed remotely. Otherwise, Quest will guide Customer IT resources through the defined phases
- Customer will ensure relevant technical resources are identified and available to participate in defined phases, answer questions, and complete install verification as scheduled or needed.
- Appropriate firewall rules are created by Customer (Quest will supply requirements ahead of the engagement, Customer to indicate minimum lead time for firewall requests, if applicable)
- Necessary certificates are defined (identified during the Discovery Phase)
- Customer promptly approves Maintenance windows, change controls, and security protocols as required and if applicable.

SKU

CPS-ERW-PP	ERWIN DATA MODELER PREPAID CONVERSION PACKAGE - SMALL	Pre-Paid
------------	--	----------